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OPENING REMARKS

Lt Col David Williamsen
Chief, Environmental Contracting Div
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Overview

Introductory Remarks
RFP Overview
Design Build Plus ‘03 Overview
Final Question and Answer Session
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Contracting Officer Remarks

Restrooms
ID at all times

Questions anytime - In writing - 5X7 Cards
We will try to answer them later on today
Minutes taken and posted on AFCEE Website
Minutes and answers to questions are 
clarifications
Informal comments are informal -- Only AFCEE 
Website posting is Official
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Contracting Officer Remarks

Restrooms
ID at all times

Questions anytime
In writing - 4X6 Cards
All questions and answers will be posted on website
Will attempt to answer all questions today

Pre-proposal Minutes will be posted on AFCEE 
website
Informal comments are informal -- Only AFCEE 
website posting is official
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Contracting Officer Remarks
(cont.)

Amendment(s) will be issued, if required

RFP takes precedence over anything said in this 
conference or in answers to questions unless/until 
included in a written amendment

Preliminary Draft RFP Questions/Answers have been 
posted to AFCEE DBP03 web page

Briefing charts and new Q&As will be posted on the 
same web page
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Contracting Officer Remarks
Notice of Source Selection

You are hereby notified that IAW Title 10, US Code 2862 and 
FAR Part 15 solicitations F41624-03-R-8006 and F41624-03-R-
8034 are in progress for acquisition of Design Build Plus 03.  The 
RFPs were released on 17 Mar 03; Proposals are due 16 Apr 03; 
anticipated contracts award is 17 Jul 03.

The Contracting Officer is the only person authorized to be 
contacted by potential offerors or subcontractors concerning this 
acquisition.

Contacting other Air Force personnel regarding this acquisition is 
strictly prohibited.  There are absolutely NO exceptions.

Refer questions or communications concerning this acquisition 
directly to Carol Singleton/311 HSW/PKVH, 8150 Aeromedical 
Road, Brooks City-Base, TX  78235-5123, (210) 536-8360
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Contracting Officer Remarks
(cont.)

Notice of Source Selection -
CONTACTS ONLY THROUGH THE 

CONTRACTING OFFICER
311 HSW/PKVH - Contracting Office

Ms. Carol Singleton 
E-mail: carol.singleton@brooks.af.mil        
Phone: 210.536.8360

311 HSW/PKVH – Contract Specialists
Charles Wilcox, charles.wilcox@brooks.af.mil, x6566
Maria Ng,  maria.ng@brooks.af.mil, x4502

mailto:charles.wilcox@brooks.af.mil
mailto:maria.ng@brooks.af.mil
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Contracting Officer Remarks
(cont.)

HQ AFCEE - Program Manager 
Mr. Eugene DeRamus 

311 HSW/BC, Director of Small Business
Ms. Mary Urey
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Sign-in Sheet
NAME TITLE ORGANIZATION/COMPANY COMM PHONE # EMAIL ADDRESS

PLEASE SIGN IN ON A SHEET SIMILAR TO THIS ONE
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RFP Web Site Download

Getting to the AFCEE web site:
Start in http://www.afcee.brooks.af.mil  
Click on "Business Opportunities/Contracting" in left 
column
Click on “DBP03” in left column, under Business 
Opportunities
Scroll down to “Download Information” to get to all 
the RFP documents

Download all items under Formal RFP
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Design Build Plus 03

DBP03
Request for Proposal
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Request for Proposals

Will select cadre from two parallel solicitations

Each solicitation has separate:
Sections A – K (common to both)

Sections L & M evaluation factors (unique to each)

Master Statement of Work (common to both)

Sample task (common to both)



25 Mar 03 15I n t e g r i t y  - S e r v i c e  - E x c e l l e n c e R MEI N

E

O

A F CENTER FOR ENV           
 NTAL EXCELLENC 

Request for Proposals

Will select cadre from two parallel 
solicitations

Each solicitation has separate:
Sections A – K
Sections L & M evaluation factors
Master Statement of Work
Sample task (common to both)
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Request for Proposals
-Full and Open RFP-

Multiple contracts
Target is eight (8) or more awards
No set-asides

Multiple-year, individual term contracts
5-year ordering period w/ additional 3-years of 
performance

$2.1B Order of Magnitude Ceiling
Can exceed the ceiling by 250%
Each contract minimum - $10K

Scope is military installations worldwide
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Request for Proposals
-Full and Open RFP-

Multiple contracts
Target is eight (8) or more awards

Multiple-year, individual term contracts
5-year ordering period w/ additional 3-years of 
performance

$2.1B Order of Magnitude Ceiling
Can exceed the ceiling by 250%
Each contract minimum - $10K

Scope is military installations worldwide
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Request for Proposals
-8(a) RFP-

Multiple contracts
Target is four (4) or more awards
This RFP is entirely set-aside for 8(a) firms

Multiple-year, individual term contracts
5-year ordering period w/ additional 3-years of 
performance

$400M Order of Magnitude Ceiling
Can exceed the ceiling by 250%
Each contract minimum - $10K

Scope is military installations nationwide
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Past Performance

Reminder:  To permit the Performance Risk 
Assessment Group (PRAG) to conduct its 
assessment more efficiently, request 
offerors submit their Past Performance 
volume not later than 15 days after the 
release of the RFP.  (1 Apr 03)

Failure to submit early proposal information 
will not result in disqualification. 
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Subcontracting Goals
for Full and Open RFP

Small Business - 30% of total awarded or obligated 
dollars
Small Disadvantaged Business - 5% of total 
subcontracted dollars 
Historically Black College/University/Minority Institute 
- 5% of total subcontracted dollars
Woman Owned Business - 5% of total subcontracted 
dollars
HUBZone - 3% of total subcontracted dollars
Veteran Owned - 3% of total subcontracted dollars
Service Disabled Veteran Owned- 3% of total 
subcontracted dollars
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ACO DELEGATIONS

Contract administration for the construction task 
order effort may remain at AFCEE or delegated by 311 
HSW/PKVH contracting officer to either the cognizant 
base contracting officer at the Air Force installation 
where construction is scheduled to occur, or an agent 
as designated by the base or major command 
leadership through a formal Memorandum of 
Agreement (MOA).

The 311 HSW/PKVH will award and administer Title I 
task orders.  Title II task orders will be administered by 
the cognizant authority as detailed via the MOA. 
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RFP Section A
Information To Offerors

Solicitation, Offer and Award
Proposals

Due to 311 HSW/PKVH -- 2:00 P.M. CDT, 16 Apr 03
Anticipate Award on or about 17 Jul 03
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RFP Section A
Information To Offerors

Solicitation, Offer and Award
Proposals

Due to 311 HSW/PKVH -- 2:00 P.M. CST, 16 Apr 03
Anticipate Award on or about 17 Jul 03
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RFP Section B
Supplies or Services & Prices/Costs

Contract Line Items
CLIN 0001 - Planning and Programming Services 
CLIN 0002 - FFP for Concept Design/Parametric 

Estimate 
CLIN 0003 – Construction Services
CLIN 0004 – Payment/Performance Bonds
CLIN 0005 - Reports (NSP)
CLIN 0006 – Materials/Equipment (NSP)
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RFP Section F
Deliveries or Performance

Ordering period for Contracts
Date of award through 60 months

Period of Performance for Contracts
Date of award through 96 Months
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RFP Section G
Contract Administration Data

PKVH-G001 Contractor Remittance Address
(To be filled in by contractor)

Payments under fixed priced construction 
contracts
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RFP Section H
Special Contract Requirements

Section H - Special Contract Requirements
PKVH-H020 Teaming Arrangement
Approval from the CO is required to deviate

PKVH-H021 Ordering Procedures
CO issues letter RFP

PKVH-H022 Awarding Orders Under Multiple Award 
Contracts
May solicit competitive or single proposals
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RFP Section H
Special Contract Requirements

PKVH-H028  INDEFINITE QUANTITY CONTRACTS  (MAR 2003)

The ordering period for the contract is 5 years from date of award 
(approx 14 Jul 03), plus 3 additional years for performance.  The 
program ceiling amount may be adjusted unilaterally by the Air 
Force on an annual basis during this 5-year ordering period.

Current and projected requirements will be reviewed by the Air 
Force on an annual basis to determine if an upward adjustment of
the program ceiling is required.  In no event shall the adjusted
program ceiling amount exceed 250% of the program ceiling 
established at time of contract award.
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RFP Section I and J

Section I - Contract Clauses
52.236-01 Performance of Work by Contractor -- 1% -
Full & Open
52.219-14 Limitations on Subcontracting -
Performance of Work by 8(a) – 15%

Section J - List of Attachments
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RFP Section K
Representations, Certifications and 

Other Statements of Offerors

It is important to read and complete all 
certifications
Some certifications will affect your eligibility 
for award
Some items indicate concurrence by 
submittal of a signed offer 



25 Mar 03 31I n t e g r i t y  - S e r v i c e  - E x c e l l e n c e R MEI N

E

O

A F CENTER FOR ENV           
 NTAL EXCELLENC 

RFP Section L
Proposal Preparation Instructions

Vol I - Contract Documentation
1 original, 1 electronic and 3 copies
Page Limit - None

Vol II - Mission Capability
1 original, 1 electronic and 3 copies
Page limit - 70

Vol III - Past Performance
1 original, 1 electronic and 3 copies
Page limit - specific to teaming arrangement

Vol IV - Cost/Price
1 original, 1 electronic and 3 copies
Page limit - none
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RFP Section L
Instruction, Conditions and Notices to 

Offerors
PKVH-H020 Teaming Arrangement & General 
Instructions 1.1.2 Team Definition

Requires signed teaming arrangements and/or 
binding Letter of Intent
Provide all Teaming Agreements and/or Letters of 
Intent as part of proposal
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RFP Section M
Evaluation Factors for Award

Source selection procedures
One-step turn-key selection procedures (10 USC 2862)
Agency level procedures (FAR Part 15 & supplements)
May award without discussions

Submit best offers initially – discussions 
may not be opened
Award based on integrated assessment of 
mission capability, past performance, 
proposal risk and cost/price
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RFP Section M
Evaluation Factors for Award

Factor 1:  Mission Capability
Subfactor 1.1: Technical Qualifications
Subfactor 1.2: Design Concepts Inclusive Of Technical 
Solutions
Subfactor 1.3: Management Approach

Factor 2:  Past Performance
Factor 3:  Proposal Risk 

Subfactor 3.1: Technical Qualifications
Subfactor 3.2: Design Concepts Inclusive Of Technical 
Solutions
Subfactor 3.3: Management Approach

Factor 4:  Cost/Price
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RFP -- CLOSES

CLOSES on: 16 Apr 03 
at 2:00pm CDT
311 HSW/PKVH
Brooks City-Base, (San Antonio) TX

For future updates go to: 
http://www.afcee.brooks.af.mil/pkv/design/default.asp
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RFP -- CLOSES

CLOSES on: 16 Apr 03 
at 2:00pm CST
311 HSW/PKVH
Brooks City-Base, (San Antonio) TX

For future updates go to: 
http://www.afcee.brooks.af.mil/pkv/design/default.asp
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RFP -- AMENDMENT 0001

Section L, Subfactor 1.3 Management Approach, Paragraph 3.1.3.6 
(F&O) and Paragraph 3.1.3.5. (8(a)) titled Financial Capability will 
be removed from Section L and placed under General Conditions, 
Section L, Paragraph 2.4.4. Section M will be amended 
accordingly.   Requirement will still exist for you to provide the 
information.

F002, Period of Performance – will be changed to date of award 
through 96 months

PKVH-H028, Indefinite Quantity Contracts – Ordering period will be 
modified to clarify date of award through 60 months

52.216-18, Ordering – date will be changed to date of award 
through 60 months
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Relevant Projects –
Current Language

Paragraph 3.1.1.1.2 required 5/3 [F&O/8(a)] 
projects to be submitted 
Past Performance paragraph 4.2 required 
that same 5/3 projects be included in past 
performance submittal
Teaming members, other than prime offeror, 
are limited to two projects each

What if a teaming member has 3 or more of 
those five projects?
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Paragraph 4.2
(incorporating additional language)

In the event a team member other than the prime 
offeror has provided more than two of the 
relevant projects submitted under Paragraph 
3.1.1.1.2, that member may exceed the 
limitation of two projects.  In this case they are 
limited to only those projects that are part of the 
5/3 relevant projects under Paragraph 3.1.1.1.2.  
The team member may not submit any additional 
projects.  The prime offeror is still required to 
submit 10 efforts. 
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Past Performance
(Full and Open Example)

Offeror A, Paragraph 3.1.1.1.2 submissions
Prime 1 project
Team Member A1 4 projects 

Offeror A, Paragraph 4.2 submissions
Prime 10 (includes the 1 under 

3.1.1.1.2)
Team Member A1 4 (just the 4 under 3.1.1.1.2 

and no additional)
Team Member A2 2
Team Member A3 2
Team Member A4 2
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Acquisition Contract Schedule

Formal RFP Release 17 Mar 03
Pre-Proposal Conference 25 Mar 03
Begin Receiving PRAG Data 01 Apr 03
Closing Date/Proposals Received 16 Apr 03
Evaluations Complete 29 May 03
Open Discussions (none anticipated)
SSA Decision Brief/Clearance 23 Jun 03
Notice of Awards 14 Jul 03
Complete Debriefs 14 Aug 03
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10 MINUTE BREAK
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Overview

Miscellaneous Remarks
Design Build Plus (DB+) Concept
Working with AFCEE
Market Research
Highlights from Questions Received
Final Question and Answer Session
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Miscellaneous Remarks

Administrative
Questions in writing - 5X7 cards
Minutes taken and posted on our website
Minutes and answers to questions are clarifications
Informal comments are informal -- Only website 
posting is OFFICIAL

AF Mission & MFH
Mission -- Launch aircraft and missiles
MFH is a Quality of Life program that affects our AF 
families and therefore THE MISSION

Contract is a vehicle to improve the Quality of 
Life for our Airmen and their families
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Miscellaneous Remarks

Administrative
Questions in writing - 4X6 cards
Minutes taken and posted on our website
Minutes and answers to questions are clarifications
Informal comments are informal -- Only website 
posting is OFFICIAL

AF Mission & MFH
Mission -- Launch aircraft and missiles
MFH is a Quality of Life program that affects our AF 
families and therefore THE MISSION

Contract is a vehicle to improve the Quality of 
Life for our Airmen and their families
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Design Build Plus

Design Build Plus
Concept
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DB+ Concept Outline

AFCEE - Who we are
The Current Need
DBP03 Layout
DBP03 Objectives
DBP03 Described
DBP03 Contract Capabilities
AFCEE Execution Model
Execution Strategy Example
DBP03 Potential Work
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AFCEE - Who We Are

AFCEE is a service center
Provides a full range of comprehensive, world-class 
design and construction services for AF
‘Provider by choice’ for MAJCOM and bases
Primary program of this solicitation is MFH - an AF 
quality of life issue
Provide other selected facilities on request

Key project delivery methods are:
Design-Bid-Build (D-B-B) (Traditional)
Design-Build (D-B)
Turnkey (form of D-B) 
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The Current Need

AF mandated to build out MFH deficit by 2007 
Need contract vehicle with broad capability for 
planning, design & construction

Primary capability is for AF MFH, however includes 
most other AF facility types in scope

MFH is an AF Quality of Life program
Must provide continuity of capability as the original 
DB+ contract reaches its program ceiling
Desire to award to firms other than just large 
businesses
Must capture the benefits of DB+ concept and have a 
‘contract life’ for a full ordering period of 5 years
Scope must include worldwide capability
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Acquisition & Management Team

Customer
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DBP03 Objectives

DB+ concept is more efficient contract type
DB+ TO construction awards conclude substantially 
quicker & w/ a “lighter touch” than source selections
Early results show a more pleased customer

Captures benefits of proven DB process
Captures contractor/designer/industry synergism
Reduces project design costs 
Reduces potential for litigation 
Eliminates design deficiency modifications
Provides single point of design & construction 
accountability
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DBP03 Objectives
(cont.)

Includes construction delivery team as 
consultant to the design team

Gov’t decisions on quality, cost & schedule include 
constructor input; obtains DBP03 “buy-in” to project
Executes projects at base by a trained DBP03 team

Only spins-up new contractor every 5-years at base
Builds trust between Contractor & Government

Addresses differing/unforeseen site condition mods
Provides incentive to contractors

Implements ‘repeat business’ concept to reward great 
performing contractors
Leverages AF work-force and resources
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DBP03 Description
Business Concept

Two separate Program Contracts (parallel 
solicitations)

Establishes a cadre of contractor-teams to perform 
work
Primary scope of work is MFH at military installations

Uses NAICS 236115 – Single Family Housing
Scope includes commercial and institutional work in scope

Either “program contract” may be used for 
decentralized ordering in addition to AFCEE orders
See Ms. Singleton’s presentation for details on:

The “Full and Open RFP”
The “8(a) RFP” 
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DBP03 Description
Program Ceiling Contract

Program ceiling, IDIQ contract
Establishes a cadre of construction delivery teams to 
perform work by Task Order

1 team has potential to receive most of the work under the 
‘ceiling’ less “minimums” for other cadre members

Uses ‘Fair Opportunity’ process to select a DBP03 
entity to perform work

Select single DBP03 team for design and for construction
Can also compete cadre members head-to-head for a project

‘Repeat business’ concept -- teams incentivized to:
Create relationships built on trust
Be on time
Perform great work to receive future work
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DBP03 Description
Work Division

A-E Contract
Concept Definition (CD) 
A-E & Gov’t Team:

Planning, siting, RD/PMP, 
& DD Form 1391
Environmental surveys & 
permit preparation
Project Definition (PD) & 
concept design

Floor Plan, Site Plan, 
Elevations, Finish 
Schedules, etc.

Parametric Cost Estimate

DBP03 Contract
DBP03 team may perform:

Constructibility reviews of 
CD products to include cost 
estimate validation
VE, geo-technical & traffic 
studies
As-Built & hazardous 
material surveys
Topo maps & site surveys
Final design, construction, 
delivery & warranty
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DBP03 Description

DBP03 team will not :
Perform Title I, Type B design services
Prepare/write the contract or Task Order they will 
perform
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DBP03 Contract Capabilities

DBP03 contract range of scope for new 
construction and renovation

DB+ Concept
Traditional D-B
Turnkey
Design-Bid-Build
Constructibility Review

Planning & Programming
Project Definition
Cost Estimating
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AFCEE Execution Model

AFCEE Project Execution “Model”
Design all projects that come to AFCEE (A-E & DB+)
Award construction as Build-only, D-B, DB+ or T-K

Award current FY MFH projects and may have follow-on FY 
projects ready to award as priced option

After construction award options:
Option 1: Transfer Administrative CO (ACO) authority to 
Construction Agent’s (e.g., Base, MAJCOM, USACE or ROICC) 
contracting function
Option 2: AFCEE retains ACO function

Provide Title II services to construction agent to 
manage construction

Use worldwide A-E from AFCEE/DC toolbox for this service
ACO authority on Title II follows same 2 options
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Execution Strategy Example 

AF Base 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
AF Base 2 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
AF Base 3 $18.20 $18.20 $18.20 $18.20 $18.20 $0.00
AF Base 4 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
AF Base 5 $0.00 $19.80 $19.80 $19.80 $0.00 $0.00

($M) 2003 20052004 2006 2007 2008

Examples:
AF Base 5 -- 3 year program at base 
AF Base 3 -- 5 year program at base
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DBP03 Potential Work

Line-item funding by Congress is expected 
on 95% of all work
Potential MFH Workload

FY05 - $412.7M
FY06 - $399.1M
FY07 - $337.5M
FY08 - $373.7M
FY09 - $375.1M
FY10 - $352.1M
Total - $2,250.2B
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Design Build Plus ‘03

Working with AFCEE
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Keys to AFCEE Success

Service CenterService Center

Center of ExpertiseCenter of Expertise

Easiest
To

Work
With

Anything
the 

Air Force
Needs

Exceed
Expectations

Indispensable

to the

Air Force

R MEI N
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DBP03 Cadre Expectations

AFCEE is a “provider of choice” 
AFCEE Contractors

Are a member of the AFCEE Team
Share responsibility for providing quality, cost 
effective, and timely products to AFCEE’s customers 
Are not a ‘hired gun’
Are critical to AFCEE’s success 

Understand your role is an extension of 
AFCEE

You are our force multiplier
You are our representative
We succeed together!!
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Fair Opportunity Selection

Task order placement based on the following:
Past performance on earlier tasks under this contract

Enhancements provided in past & current projects
Customer satisfaction/input on previous work (MAJCOMs/bases)
Quality, timeliness and warranty of deliverables
Compliance with small business plans 

Availability of labor/resources (capacity to perform) & 
bonding capacity 
Proximity to the proposed work site and current/past 
work on base 
Price/Cost
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Fair Opportunity Selection 
Cost/Price Evaluation (cont’d)

Categories Selected by AF Team
Fully Burdened 
Hourly Rate ($) Hours Cost ($)

Program Manager 86 75 6450
Project Manager 80 100 8000
Architect 76 160 12160
Civil/Structural Engineer 77 160 12320
MEP Engineer 77 150 11550
Cost Analyst 63 75 4725

Total Labor $55,205

ODCs 7500
Burdens 14% 1050
Total Task Order $63,755

Offeror's Weighted Hourly Rate $161.41



25 Mar 03 67I n t e g r i t y  - S e r v i c e  - E x c e l l e n c e R MEI N

E

O

A F CENTER FOR ENV           
 NTAL EXCELLENC 



25 Mar 03 68I n t e g r i t y  - S e r v i c e  - E x c e l l e n c e R MEI N

E

O

A F CENTER FOR ENV           
 NTAL EXCELLENC 

Design Build Plus ‘03

Market Research Results
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Market Research

RFI: 26 Nov 2002
Closed 6 Dec 02
8 multipart questions
39 firms responded 

16 firms were 8(a) firms
23 firms were Large Business (LB)

RFI: 20 Dec 2002
Closed 8 Jan 03
4 multipart questions
26 firms responded

11 firms were 8(a) firms – 4 were new to list
23 firms were LB – 2 were new to list
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Market Research (cont.)

RFI: 30 Jan 2003 (Pre-Draft RFP) published
Closed 17 Feb 03

3 RFI’s from original DB+, dated 10 Jan 00, 
15 May 01 & 29 Jun 01, provided significant 
influence to the shaping of this requirement
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Market Research (cont.)

Early Industry Involvement
Sought input and built interest via e-mail and 
telephone contact with potential contractors
Presented the DB+ concept at various AFCEE Industry 
Days and SAME conferences
Met with 22 firms to describe the DB+ concept and the 
upcoming source selection

6 of 22 firms were contractors enrolled in the 8(a) program
Held a “lessons learned” conference with the existing 
DB+ contractors on 20 Nov 02
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Market Research (cont.)

Market Research Conclusions
Industry strongly supports this concept

Prefers it over traditional IFB and single project RFP
Industry has capability to perform DB+ concept
Industry has MFH experience to perform as DBP03

LB Firms indicate they can perform under worldwide contract
8(a) Firms indicate they can perform under nationwide contract

Excess bonding capacities are surprisingly high
13 - 8(a) Firms have capacity in excess of $100M
13 - LB Firms have capacity in excess of $200M

There is a sufficient number of nationwide and 
worldwide firms to compete for cadre membership
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Design Build Plus ‘03

Highlights
from

Questions Received
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Questions Received

Conflict of Interest
FAR 36.209

No contract for the construction of a project shall be awarded 
to the firm that designed the project or its subsidiaries or 
affiliates, except with the approval of the head of the agency or 
authorized representative

Sample Task
This is not a real project, but it was a real project!
Design & price/cost the house & garage, not the site
Unit size standards are based on the former “net 
square footages” of the AFFHG 
No enhancements (beyond that stated in the RFP)
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Questions Received

Distinctive Teaming
Have signed Teaming Agreement (TA) or Letter(s) of 
Intent (LOI)
“Distinctive” is defined as:

A teaming entity  of the Offeror & all identified teaming 
subcontractors
Have the potential to receive only one contract award under 
this solicitation without respect to prime-sub relationships

Cadre Size
Concept is that DBP03 contractor who performs his 
contract well will be on that base for 5 years
Number of bases still available is under 28
Manageable cadre: F&O is 10; &  8(a) is 4
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Questions Received 
Cadre Size (Assumption 1)

Unassigned Bases at Start of:
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* Assumes base may not be re-assigned with a 2 or less year project gap
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Questions Received 
Cadre Size (Assumption 2)

* Assumes base may not be re-assigned with a 1 or less year project gap

Unassigned Bases at Start of:

0

5

10

15

20

25

30

35

40

FY02 FY03 FY04 FY05 FY06 FY07 FY08 FY09 FY10

B
as

e 
C
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nt
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Summary Remarks

Effort to propose:
Will be difficult for the novice firm
Will be relatively easy for the firm that does MFH

Our preference -- a teaming entity that can 
"do it right the first time" 
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Design Build Plus ‘03

Question and Answer Session
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RFP Website Download

Fed Biz Ops
http://www.eps.gov/

RFP Documents location for download
At the AFCEE Website:
http://www.afcee.brooks.af.mil/pkv/design/default.asp
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